
PR#:  _________________ 
Contract Number:  _________________ 

RFP Number (if applicable):  _________________ 

Updated 7/16 

MILWAUKEE BOARD OF SCHOOL DIRECTORS 
PROFESSIONAL SERVICES CONTRACT 

This Contract is being entered into this 30th day of July, 2021, by and between Nicholas & Associates (“Contractor”) and 
Milwaukee Board of School Directors (“MPS”). 

1. SCOPE OF SERVICES
Contractor shall specifically perform the following tasks: 

Provide all services as outlined in your proposal dated June 28, 2021, to provide INTEGRATED PROJECT DELIVERY 
services for the ESSER II RELIEF FUNDS @ MILWAUKEE PUBLIC SCHOOLS.   

Contractor shall provide, at its own expense, all personnel required to perform the services under this Contract.  

2. TERM:  July 30, 2021 through December 31, 2023

No work shall commence before a Contractor receives a fully executed Contract and has been given approval to proceed.  Any 
work performed by the Contractor prior to obtaining a fully-executed contract with approval to proceed shall not be compensated 
pursuant to this contract.  Any continuation of the contract beyond this term must be set forth in writing and signed by the original 
signatories to the contract.  

3. COMPENSATION
The above-mentioned services will be provided on an as-needed basis for a fee not-to-exceed the rate schedule identified in the 
response to RFP 21-026 dated June 4, 2021.  

MPS reserves the right to determine in its sole discretion whether services have been adequately and fully delivered; to withhold 
payment until services are fully and adequately delivered; or to disallow a pro rata share of payments for services not fully and 
adequately delivered. 

Milwaukee Public Schools does not pay in advance for services.  No payment shall be made until a properly submitted invoice is 
approved.  Invoices shall be submitted via email to:  

DFMSAccountsPayable@milwaukee.k12.wi.us  

A properly submitted invoice must include a detailed description of the dates and times worked, and the tasks performed.  As a 
matter of practice, MPS attempts to pay all invoices in 30 days.  It is mutually agreed that State Prompt pay law does not apply to 
this contract. 

Unless otherwise specified, MPS shall not pay invoices submitted more than 60 days after actual work.  In the case of grant 
funding, no payments shall be made after grant close out.  Final invoices must be marked as such.  

4. NON-APPROPRIATION OF FUNDS
This Contract is contingent upon the appropriation of sufficient funds by appropriate MPS officials.  If funds are not appropriated, 
Contractor agrees to take back any commodities furnished under the Contract, terminate any services supplied to MPS under the 
Contract, and relieve MPS of any further obligations under the Contract. 

5. NON-DISCRIMINATION
In the performance of work under this Contract, Contractor shall not discriminate in any way against any employee or applicant 
for employment on the basis of a person’s sex, race, age, religion, national origin, ancestry, creed, pregnancy, marital or parental 
status, sexual orientation, disability, or socio-economic status.  This prohibition includes but is not be limited to employment; 
promotions, demotions and transfers; recruitment; advertising; layoff or termination; rates of pay or other forms of compensation; 
and selection for training, including apprenticeships.  Contractor is required to include a similar provision in all subcontracts to 
this contract.   

If MPS determines Contractor has violated this non-discrimination policy, MPS may terminate this Contract without liability for 
undelivered services or materials.  MPS may also deem the Contractor ineligible to participate in future contracts with MPS. 
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6. INDEMNITY
Notwithstanding any references to the contrary, Contractor assumes full liability for all of its acts or omissions in the performance 
of this Contract, as well as the acts or omissions of its subcontractors.  Contractor shall indemnify and hold harmless MPS, its 
agents, officers and employees against all liabilities, losses, judgments, decrees, costs, and expenses that may be claimed against 
MPS as a result of granting of this contract to said Contractor, or that may result from the carelessness or neglect of said 
Contractor, its agents, or employees.  If judgment is recovered against MPS in suits of law or equity for any reason, including by 
reason of the carelessness, negligence, or acts or omissions of the Contractor, against such persons, firms or corporations carrying 
out the provisions of the Contract for the Contractor, the Contractor assumes full liability for such judgment, not only as to any 
monetary award, but also as to the costs, attorneys’ fees or other expenses resulting therefrom. 

In accordance with applicable laws, MPS shall be responsible for defending and paying judgments on behalf of its officers, 
employees and agents while acting within the scope of their employment or agency for any claims that may arise out of MPS’ 
negligence for acts, policies, or directives that affect the activities covered by this Contract. 

7. INSURANCE AND PROOF OF FINANCIAL RESPONSIBILITY
Contractor understands and agrees that financial responsibility for claims or damages to any person, or to Contractor’s employees and agents, shall rest with the 
Contractor.  Contractor and its subcontractors shall affect and maintain any insurance coverage, including, but not limited to, Workers’ Compensation, Employers’ 
Liability, General Liability, Contractual Liability, Professional Liability, Automobile Liability and Umbrella Liability to support such financial obligations.  The 
indemnification obligation, however, shall not be reduced in any way by existence or non-existence, limitation, amount or type of damages, compensation, or 
benefits payable under Workers’ Compensation laws or other insurance provisions. 

The minimum limits of insurance required of the Contractor by MPS shall be: 

Workers’ Compensation Statutory Limits 
Employers’ Liability $100,000 per occurrence 
General Liability $1,000,000 per occurrence/$2,000,000 aggregate 
Professional Liability $1,000,000 per occurrence 
Auto Liability $1,000,000 per occurrence 
Umbrella (excess) Liability $1,000,000 per occurrence 

The Milwaukee Board of School Directors shall be named as an additional insured under Contractor’s and subcontractors’ general liability insurance and umbrella 
liability insurance.  Evidence of all required insurances of Contractor shall be given to MPS.  The certificate of insurance or policies of insurance evidencing all 
coverages shall include a statement that MPS shall be afforded a thirty (30) day written notice of cancellation, non-renewal or material change by any of 
Contractor’s insurers providing the coverages required by MPS for the duration of this contract. 

8. SHIPPING/TAXES
If goods are provided pursuant to this Contract, please note that MPS is exempt from Federal Excise and Wisconsin Sales Taxes.  
All vendor quotes, bids and invoices must include delivery FOB destination to the MPS location receiving the goods and freight 
must be prepaid.  This means any freight, shipping, processing, handling or like charges must be part of a unit price.  Any 
separate line items for freight, shipping, processing, handling or like charges listed on an invoice will be deleted and NOT PAID. 

MPS reserves the right to reject any items that do not conform to the bid, quote or Purchase Order.  All return freight charges 
associated with the rejected materials shall be borne by the vendor. 

9. IRREPARABLE HARM
It is mutually agreed the breach of this Contract on Contractor’s part shall result in irreparable and continuing damage to MPS for 
which money damages may not provide adequate relief.  Therefore, the breach of this Contract on Contractor’s part shall entitle 
MPS to both preliminary and permanent injunctive relief and money damages insofar as they can be determined under the 
circumstances. 

10. TERMINATION BY CONTRACTOR
Contractor may, at its option, terminate this Contract upon the failure of MPS to pay any amount, which may become due 
hereunder for a period of sixty (60) days following submission of appropriate billing and supporting documentation.  Upon said 
termination, Contractor shall be paid the compensation due for all services rendered through the date of termination including any 
retainage. 

11. TERMINATION BY MPS - BREACH BY CONTRACTOR
If Contractor fails to fulfill its obligations under this Contract in a timely or proper manner, or violates any of its provisions, MPS 
shall thereupon have the right to terminate it by giving five (5) days written notice before the effective date of termination of the 
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contract, specifying the alleged violations, and effective date of termination.  The Contract shall not be terminated if, upon receipt 
of the notice, Contractor promptly cures the alleged violation with five (5) days.  In the event of termination, MPS will only be 
liable for services rendered through the date of termination and not for the uncompleted portion, or for any materials or services 
purchased or paid for by Contractor for use in completing the Contract. 

12. TERMINATION BY MPS
MPS further reserves the right to terminate this Contract at any time for any reason by giving Contractor written notice by 
Registered or Certified Mail of such termination.  MPS will attempt to give Contractor 20 days notice, but reserves the right to 
give immediate notice.  If In the event of said termination, Contractor shall reduce its activities hereunder, as mutually agreed to, 
upon receipt of said notice.  Upon said termination, Contractor shall be paid for all services rendered through the date of 
termination, including any retainage.  This section also applies should the Milwaukee Board of School Directors fail to 
appropriate additional monies required for the completion of the Contract. 

13. INDEPENDENT CONTRACTOR
Contractor agrees and stipulates that in performing this Contract, it is acting as an Independent Contractor, and that no 
relationship of employer and employee, partnership or joint venture is created by this Contract.  Contractor has exclusive control 
over work hours, location, and other details of such services, and MPS’ sole interest is to ensure that said service shall be 
performed and rendered in a competent, safe, efficient, timely and satisfactory manner in accordance with the terms of this 
Contract.   

Contractor has the sole obligation to provide for and pay any contribution or taxes required by federal, state or local authorities 
imposed on or measured by income.  Contractor specifically covenant not to file any complaint, charge, or claim with any local, 
state or federal agency or court in which Contractor claims to be or to have been an employee of MPS during the period of time 
covered by this Contract and that if any such agency or court assumes jurisdiction of any complaint, charge or claim against MPS 
on Contractor’s behalf, Contractor will request such agency or court to dismiss such matter.  MPS shall not be charged any 
obligation or responsibility whatsoever of extending any fringe benefits which may be extended to MPS employees, including any 
insurance, or pension plans.   

Contractor further agrees that MPS is not to be charged with the obligation or responsibility of extending any fringe benefits such 
as hospital, medical and life insurance, or pension plans which may be extended to employees of MPS from time-to-time and 
further agree to indemnify and hold harmless MPS and all its employees, officers and agents from any liability for personal 
injuries, including death, or for damage to or loss of personal property, which might occur as a result of the performance of the 
services provided for under this Contract. 

14. ASSIGNMENT LIMITATION
This Contract shall be binding upon and inure to the benefit of the parties and their successors and assigns; provided, however, 
that neither party shall assign its obligations hereunder without the prior written consent of the other. 

15. PROHIBITED PRACTICES
A. Contractor during the period of this contract shall not hire, retain or use for compensation any member, officer, or employee

of MPS to perform services under this Contract, or any other person who, to the knowledge of Contractor, has a conflict of
interest.

B. Contractor hereby attests it is familiar with MPS’s Code of Ethics, providing in pertinent part, “[a]n employee of Milwaukee
Public Schools may not accept any gift or gratuity in excess of $25.00 annually from any person, persons, group or any firm
which does business with or is attempting to do business with MPS.”

C. No person may enter into this contract for services that the MPS employee would otherwise perform as an employee.
D. No current or former MPS employee may perform services on a professional services contract without the prior written

consent of the MPS Chief Human Resources Officer or his/her designee.

E. If the Contract is for apparel for $5,000.00 or more, the Contractor agrees to provide only items manufactured by responsible
manufacturers.  Contractor is required to include a similar provision in all subcontracts to this contract.

16. LIVING WAGE REQUIREMENT
Contractor shall comply with, and ensure its subcontractors performing work under this Contract comply with, Milwaukee Board 
of School Directors’ Administrative Policy 3.09(17), which requires that employees be paid a “living wage.” 

3



Updated 7/16 

17. NOTICES
Notices to either party provided for in this Contract shall be sufficient if sent by Certified or Registered mail, postage prepaid, 
addressed to the signatories on this contract, or to their designees. 

18. WAIVER
The waiver or failure of either Party to exercise in any respect any rights provided for in this Contract shall not be deemed a 
waiver of any further right under this Contract. 

19. INTEGRATION/SEVERABILITY
This Contract and its exhibits and addenda, if any, constitute the entire Contract among the Parties with respect to the subject 
matter hereof and supersede all prior proposals, negotiations, conversations, discussions and Contracts among the Parties 
concerning the subject matter hereof.  No amendment or modification of any provision of this Contract shall be effective unless 
the same shall be in writing and signed by both Parties. 

The District shall not be bound by any terms and conditions included in of contractor’s packaging, service catalog, brochure, 
technical data sheet or other document which attempts to impose any conditions at variance with or in addition to the terms and 
conditions contained herein.  

If any term or provision of this Contract should be declared invalid by a court of competent jurisdiction or by operation of law, 
the remaining terms and provisions of this Contract shall be interpreted as if such invalid Contracts or covenants were not 
contained herein. 

20. CHOICE OF LAW & FORUM
The state courts of Wisconsin shall be the sole forum for all disputes arising of this contract.  The validity, construction, 
enforcement and effect of this Contract shall be governed solely by the laws of the State of Wisconsin.   

21. TIMING
Time is of the essence in this Contract. 

22. CERTIFICATION REGARDING DEBARMENT OR SUSPENSION
Contractor certifies that neither Contractor or its principals; its subcontractors or their principals; the sub-recipients (if applicable) 
or their principals are suspended, debarred, proposed for debarment, voluntarily excluded from covered transactions, or otherwise 
disqualified by any federal department or agency from doing business with the Federal Government pursuant to Executive Orders 
12549 and 12689.  Contractor specifically covenants that neither the Contractor or its principals, its sub-contractors or their 
principals, or the sub-recipients (if applicable) or their principals are included on the Excluded Parties List System (“EPLS”) 
maintained by the General Services Administration (“GSA”). 

23. FORCE MAJUERE
MPS will not be liable to pay contractor for any work that the contractor is unable to perform due to act of God, riot, war, civil 
unrest, flood, earthquake, outbreak of contagious disease or other cause beyond MPS’ reasonable control (including any 
mechanical, electronic, or communications failure, but excluding failure caused by a party’s financial condition or negligence). 

24. STUDENT DATA
Contractor acknowledges that student data is protected by both federal and state law.  See Wis. Stat. § 118.125; 20 U.S.C. § 
1232g(b); 34 C.F.R. § 99.1 et seq.  If MPS determines that Contractor has disclosed any student record information in violation of 
either federal or state law, without prejudice to any other rights or remedies the MPS may have, MPS shall be entitled to 
immediately terminate this and every other existing Contract without further liability.  Moreover, MPS may bar Contractor from 
future MPS contracts for varying periods up to and including permanent debarment.  

25. NON-DISCLOSURE
Absent prior written consent of the person listed in Section 3 or his/her designee, Contractor shall not: (1) disclose, publish, or 
disseminate any information, not a matter of public record, that is received by reason of this Contract, regardless of whether the 
Contractor is or is not under contract at the time of the disclosure; or (2) disclose, publish, or disseminate any information 
developed for MPS under this Contract.  Contractor agrees to take all reasonable precautions to prevent any unauthorized use, 
disclosure, publication, or dissemination of the same information.   
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All information and any derivatives thereof, whether created by MPS or Contractor under this Contract remains the property of 
MPS and no license or other rights to such information is granted or implied hereby.  For purposes of this Contract, “derivatives” 
shall mean: (i) for copyrightable or copyrighted material, any translation, abridgment, revision, or other form in which an existing 
work may be recast, transformed, or adapted; and (ii) for patentable or patented material, any improvement thereon. 

Within ten business days of the earlier of receipt of MPS’ written or oral request, or final payment, Contractor will return all 
documents, records, and copies thereof it obtained during the development of the work product covered by this Contract. 

26. MPS LOGO/PUBLICITY
No Contractor shall use the MPS Logo in its literature or issue a press release about the subject of this Contract without prior 
written notice to and written approval of MPS’ Executive Director of Communications & Outreach.  

27. ORDER OF PRIORITY
Should Contractor and MPS sign Contractor’s Contract in addition to this Contract, the terms set forth in this Contract shall 
govern in the event of a conflict.   

28. PUBLIC RECORDS
Both parties understand that the Board is bound by the Wisconsin Public Records Law, and as such, all of the terms of this 
Contract are subject to and conditioned on the provisions of Wis. Stat. § 19.21, et seq.  Contractor acknowledges that it is 
obligated to assist the Board in retaining and producing records that are subject to Wisconsin Public Records Law, and that the 
failure to do so shall constitute a material breach of this Contract, and that the Contractor must defend and hold the Board 
harmless from liability under the law.  Except as otherwise authorized, those records shall be maintained for a period of seven 
years after receipt of final payment under this Contract. 

29. CCS REQUIREMENT
The HUB requirement on this contract is per RFP 21-026.  The COIN requirement will be established as described in the RFP 21-
026. The student employment requirement is per RFP 21-026. The Career Education requirement is per RFP 21-026. Failure to
achieve this requirement may result in the application of some or all of the sanctions set forth in Administrative Policy 3.10,
which is hereby incorporated by reference.

IN WITNESS WHEREOF, the parties here to have executed this Contract on the day, month and year first above written. 

CONTRACTOR:  Nicholas & Associates MILWAUKEE BOARD OF SCHOOL DIRECTORS 

By:  By: 
   (Principal or Administrator Signature) 

Dated:  Dated: 

Address: 3880 West Wheelhouse Road, Suite B  
   Milwaukee, WI 53208 By: 

Phone Number:    (262) 513-9300  Keith P. Posley, Ed.D. 
 Superintendent of Schools 

Tax Id or SS___________________________________ 
 By: 

Budget Code:  VARIOUS    Bob Peterson 
   President - Milwaukee Board of School Directors 
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INTEGRATED PROJECT DELIVERY SERVICES FOR ESSER II RELIEF FUNDS 
 COST PROPOSAL FORM – Updated per Addendum 4 
RFP #21-026  

7.2 PROPOSAL FOR INTEGRATED PROJECT DELIVERY SERVICES FOR ESSER II 
RELIEF FUNDS 

All pricing provided herein shall comply with 6.3 – Reimbursable Expenses. & 6.5 – Additional Services. 

ITEM 
NO. 

1. 

Identify the fee for services to be paid to Integrated Project Delivery contractor for 
Phase 1 which includes Construction Program Analysis and Scope Development 
/Schematic Design services.  Fee to be expressed as a percentage of the total value 
of work assigned to IPD Contractor as identified in the PSC Contract.  .   

Percent to be Applied Based on Blanket Contract Range 
(front loading of fees in this category will be viewed as a negative factor as part of 

the evaluation criteria) 

$0 - $4,999,999 $5 Mil-$9,999,999 $10 Mil-
$49,999,999 

$50 Mil - $100 Mil 

% % % % 

2. 

Identify fee for services to be paid to IPD Contractor for Phase 2 which includes 
IPD Contractors  costs associated with managing Construction Document 
Design Development, Bidding, and Construction for a project with a Scoping 
Estimate within the ranges noted below.  Fee to be expressed as a percentage of the 
total value of the Estimate/GMP. Fees applied to each project contract will vary 
based on project estimate and finalized based on bids as noted below.   

Percent to be Applied Based on Project Contract Range 

$0 - $99,000 $100,000 -$499,999 $500,000-$999,999 $1 Mil - $5 Mil 

% % % % 

3. 

Not Used 

Respondent Company Name: 

  5.5%

16.69%

  5%

  14.69%

  4.5%

  12.69%

  3.5%

  10.69%

  Nicholas & Associates, Inc.

* Fee Percentages in 7.2.2 include Performance & Payment Bonds
and General & Professional Liability Insurance
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7.3 MANDATORY FEES AND OTHER MARK-UP BREAKOUT: Updated per Addendum 4 
Identify the percentage for each of the categories listed below.  These are the percentages that will be utilized on 
the scoping estimate and on the final project total cost.  These cost percentages will also be used as part of the 
evaluation and when necessary, applied to change orders or to check alignment of project costs. 

1. 

Not Used 

2. 

CONSTRUCTION DOCUMENT DESIGN DEVELOPMENT CONSULTANT 
FEE – on separate sheet identify what costs are included. 

$0 - $99,000 $100,000 -$499,999 $500,000-$999,999 $1 Mil - $5 Mil 

% % % % 

3. 

GENERAL CONDITIONS MARK UP – on separate sheet identify what costs are 
included 

$0 - $99,000 $100,000 -$499,999 $500,000-$999,999 $1 Mil - $5 Mil 

% % % % 

4. 

PROFIT & OVERHEAD – on separate sheet identify what costs are included 

$0 - $99,000 $100,000 -$499,999 $500,000-$999,999 $1 Mil - $5 Mil 

% % % % 

Not Used 

   
 

NOTE:  No other costs or future cost increases (other labor, materials, overhead, fuel surcharges, trucking 
reimbursement, etc.) will be allowed outside of this agreement. 

Respondent Company Name: 

  6%

 10%

  0%*

 5.5%

  9%

  0%*

  5%

  8%

  0%*

4.5%

  7%

  0%*

  Nicholas & Associates, Inc.

Note: All items that are considered “Profit” or “Overhead” are 
included within the following other categories:

- Phase II IPD Fee
- General Conditions
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7.3 INCLUDED COSTS

7.3.2 Construction Document Design Development Consultant Fee 

� �Architectural Consultant 
� �Structural Consultant
� �MEP/FP Consultant 
� �Structural Consultant 
� �Civil Consultant 

7.3.3 General Conditions Mark-Up

� �Principal In Charge
� �Project Executive 
� �Project Manager(s)
� �Site Superintendents(s)
� �3rd Party Safety Inspections
� �Dumpsters
� �Temporary Toilets
� �Job Site Signage
� �Water Service
� �First Aid Equipment & Supplies
� �Fire Protection & Extinguishers

7.3.4 Profit and Overhead

All items that are considered “Profit” or “Overhead” are included within the following categories:
� �Phase II IPD Fee
� �General Conditions

� �Safety Equipment
� �Daily Cleaning
� �Final Cleaning
� �Temporary Power & Lighting
� �Plan Reproduction 
� �Handwashing Stations
� �Temporary Fencing
� �Site Layout
� �3rd Party Material Testing
� �Close-Out Documents
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INTEGRATED PROJECT DELIVERY SERVICES FOR ESSER II RELIEF FUNDS
RFP #21-026

37 RETURN TO TOC

7.4 Provide a list of all team members, role, company and hourly rates.  Hourly rates would be 
applied to change orders, when necessary to determine project costs, or go check alignment 
of project costs. 

Integrated Project Delivery Contractor/Lead 

Name Role Hourly Rate 

   

   

   

   

Project Managers 

Staff that will be utilized as project Managers for all work to be scoped and/or designed and constructed 

Name Company Hourly Rate 

   

   

  

 
 

Respondent Company Name: 

INTEGRATED PROJECT DELIVERY SERVICES FOR ESSER II RELIEF FUNDS
RFP #21-026
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7.4 Provide a list of all team members, role, company and hourly rates.  Hourly rates would be
applied to change orders, when necessary to determine project costs, or go check alignment
of project costs.

Integrated Project Delivery Contractor/Lead

Name Role Hourly Rate

Project Managers

Staff that will be utilized as project Managers for all work to be scoped and/or designed and constructed

Name Company Hourly Rate

Respondent Company Name:    Nicholas & Associates, Inc.

  Nick Papanicholas, Jr.

  Mark Struebing

  Mike Bickler

  Steve East

  Doug Zelenko

  Jason Piurkowski

  Principal In Charge

  PM / Superintendent

  Lead Project Manager

  Project Executive

  PM / Superintendent

  Lead Project Manager

  $200

  $110

  $135

  $160

  $110

  $135

Additional Project Managers and team members will be assigned if 
Phase II work warrants a deeper bench of resources.
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7.4 Proposal form Continued 

Design Firms   

Primary staff and firms that will be utilized for scoping work and to complete construction documents 

Name Company Hourly Rate 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

Respondent Company Name: 

INTEGRATED PROJECT DELIVERY SERVICES FOR ESSER II RELIEF FUNDS
RFP #21-026
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7.4 Provide a list of all team members, role, company and hourly rates.  Hourly rates would be
applied to change orders, when necessary to determine project costs, or go check alignment
of project costs.

Integrated Project Delivery Contractor/Lead

Name Role Hourly Rate

Project Managers

Staff that will be utilized as project Managers for all work to be scoped and/or designed and constructed

Name Company Hourly Rate

Respondent Company Name:    Nicholas & Associates, Inc.

  Kevin Dabrowski, AIA

  Jessica Culver, PE

  Jim Hansen, PE, CDT

  Gaspare Pitrello, ALA, NCARB

  Mike Vogel, PE, SE

  James Piwoni, CSI, AIA

  Nathan Koepke, PE, CxA

  Lisa Martin, NCIDQ

  Matt Due

  Mitch Colegrove, DES

  Joel Koster, AIA

  David Fleming

  Bill McElmeel

  Joe Pepitone, PLA, LEED AP

  American Design, Inc.

  GRAEF

  GRAEF

  ARCON

  GRAEF

  American Design, Inc.

  GRAEF

  ARCON

  American Design, Inc.

  GRAEF

  ARCON

  ARCON

  ARCON

  GRAEF

  $100

  $153

  $185

  $212

  $185

  $175

  $165

  $182

  $85

  $165

  $193

  $193

  $203

  $185

  Stacy Floerke

  Shawn Woldt, PE, QCxP

  Justin Krueger

  Jeffrey Kenney, PE

  Paul Brown, PE

  Thunderbird Engineering

  Thunderbird Engineering

  Thunderbird Engineering

  Thunderbird Engineering

  Thunderbird Engineering

  $130

  $155

  $105

  $175

  $130

  Ryan Lezcano, SE, PE

  Matthew Schumacher, PE

  James Barrett, SE, PE

  Greg Horejs, PE

  Patrick Moorhouse, SE, PE

  2010 Engineering

  CAGE Civil Engineering

  2010 Engineering

  CAGE Civil Engineering

  2010 Engineering

  $155

  $160

  $170

  $180

  $155
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7.4 Proposal form Continued 

Subcontractors 

Primary companies from which bids will be solicited.  Information will be used to evaluate the number 
and types of subcontractors IPD Contractor may work with.  Contractor may solicit proposals from 

additional subcontractors not listed here.   

The Davis Bacon Related Acts (DBRA) will apply to all contractors and subcontractors performing work per 
requirements.  See Appendix  

Company Trade Experience Modification Rate 
(EMR) 

  

  

  

  

  

   

   

  

  

  

  

  

  

  

  

  

Respondent Company Name: 

INTEGRATED PROJECT DELIVERY SERVICES FOR ESSER II RELIEF FUNDS
RFP #21-026
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7.4 Provide a list of all team members, role, company and hourly rates.  Hourly rates would be
applied to change orders, when necessary to determine project costs, or go check alignment
of project costs.

Integrated Project Delivery Contractor/Lead

Name Role Hourly Rate

Project Managers

Staff that will be utilized as project Managers for all work to be scoped and/or designed and constructed

Name Company Hourly Rate

Respondent Company Name:    Nicholas & Associates, Inc.

  Arteaga Construction

  Eddy’s Landscaping

  Butters Fetting

  Langer Roofing

  Midwest Electric

  Rams Contracting

  B&D Contractors

  Fischer

  Lippert

  Programmed Painting

  BV Tetzlaff

  Dymond

  Lemberg

  Pieper Electric

  Thomas A. Mason

 TVJ Masonry

  Masonry

  Site Work, Landscaping

  HVAC

  Roofing

  Electrical

  Site Work

  Aluminum, Glazing, Carpentry

  Site Work

  Flooring

  Painting

  Site Work, Plumbing

  Glazing

  Electrical

  Electrical

  Painting, Flooring

  Masonry

  .60

  .92

  .68

  1.17

  .59

  .61

  1.00

This is an abridged list 
of subcontractors. 

Projects moving to 
Phase II will be 

publicly bid.
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